

Bid Tabulation Report



Project: Bike Lanes/Pedestrian Improvements-Scottsdale Road from Curry Road to Continental Drive

Project No.: 6009741

Bid Due Date: 2/5/2025

Category: Status: FHWA

Bid Time: 09:00 AM

Submitted

Engineer's Estimate: \$5,434,899.69

Bidders

Award	Company	Acknowledged %	Bid Number	Status	Date Submitted	Time Submitted	Bid Amount
	Combs Construction Company, Incorporated	100.00%	000204	Approved	2/5/2025	8:26 AM	\$8,044,692.10
	Granite Construction, Inc.	100.00%	010218	Approved	2/5/2025	8:47 AM	\$8,243,471.00
	Action Direct, LLC dba Redpoint Contracting	100.00%	010219	Approved	2/5/2025	8:48 AM	\$8,399,282.50
	Hunter Contracting, Co.	100.00%	010227	Approved	2/5/2025	8:40 AM	\$9,622,530.68

Line #	Description	UOM	Qty	Est. Unit Cost	Est. Total	Combs Construction Company, Incorporated	Granite Construction, Inc.	Action Direct, LLC dba Redpoint Contracting	Hunter Contracting, Co.
001	CONSTRUCTION SURVEYING	LS	1.00	\$63,000.00	\$63,000.00	\$250,000.00	\$73,500.00	\$200,000.00	\$62,000.00
002	CONSTRUCTION SURVEYING AS-BUILTS	LS	1.00	\$6,000.00	\$6,000.00	\$20,000.00	\$16,300.00	\$13,384.00	\$7,700.00
003	PERMITS AND FEES	LS	1.00	\$7,106.47	\$7,106.47	\$10,000.00	\$6,300.00	\$13,384.00	\$20,000.00
004	MOBILIZATION / DEMOBILIZATION	LS	1.00	\$315,000.00	\$315,000.00	\$800,000.00	\$80,739.76	\$840,000.00	\$907,000.00
005	CLEARING AND GRUBBING	LS	1.00	\$10,000.00	\$10,000.00	\$150,000.00	\$72,000.00	\$12,150.00	\$33,000.00
006	REMOVAL OF TREES	EA	30.00	\$1,000.00	\$30,000.00	\$27,000.00	\$75,000.00	\$60,000.00	\$48,000.00
007	REMOVAL OF CONCRETE CURB	LF	4,361.00	\$7.00	\$30,527.00	\$43,610.00	\$69,776.00	\$31,399.20	\$37,940.70
008	REMOVAL OF CONCRETE CURB AND GUTTER	LF	4,190.00	\$9.00	\$37,710.00	\$50,280.00	\$83,800.00	\$31,425.00	\$35,615.00
009	REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS	SF	31,804.00	\$5.00	\$159,020.00	\$63,608.00	\$254,432.00	\$69,968.80	\$197,184.80
010	REMOVAL OF ASPHALTIC CONCRETE PAVEMENT	SY	2,254.00	\$30.00	\$67,620.00	\$74,382.00	\$49,588.00	\$68,972.40	\$67,620.00
011	REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT	SY	546.00	\$31.00	\$16,926.00	\$13,650.00	\$62,790.00	\$18,673.20	\$76,440.00
012	REMOVAL OF SIGNS	EA	6.00	\$100.00	\$600.00	\$930.00	\$1,200.00	\$2,088.00	\$1,020.00
013	REMOVAL OF PIPE (BACKFILL & COMPACT)	LF	38.00	\$60.00	\$2,280.00	\$14,250.00	\$6,080.00	\$3,002.00	\$8,740.00
014	REMOVAL OF EXISTING CONDUCTORS	LF	700.00	\$10.00	\$7,000.00	\$2,100.00	\$1,610.00	\$1,680.00	\$1,820.00

Bid Tabulation Report



Line #	Description	UOM	Qty	Est. Unit Cost	Est. Total	Combs Construction Company, Incorporated	Granite Construction, Inc.	Action Direct, LLC dba Redpoint Contracting	Hunter Contracting, Co.
015	REMOVE (BUS STOP, AMENITIES & CONCRETE SLAB)	EA	3.00	\$900.00	\$2,700.00	\$15,900.00	\$10,800.00	\$10,230.00	\$18,300.00
016	REMOVE TRAFFIC SIGNAL POLES	EA	1.00	\$2,500.00	\$2,500.00	\$4,665.00	\$4,700.00	\$10,900.00	\$11,000.00
017	REMOVE BLOCK WALL	LF	55.00	\$20.00	\$1,100.00	\$3,080.00	\$5,500.00	\$3,575.00	\$2,805.00
018	REMOVE BITUMINOUS PAVEMENT (MILLING) (2")	SY	63,808.00	\$5.00	\$319,040.00	\$102,092.80	\$149,948.80	\$204,185.60	\$140,377.60
019	REMOVE (PED PUSH BUTTON ASSEMBLY AND PEDESTRIAN SIGNS)	EA	24.00	\$1,000.00	\$24,000.00	\$5,400.00	\$5,664.00	\$7,080.00	\$6,240.00
020	REMOVE EXST CONCRETE VALLEY GUTTER	SF	1,181.00	\$5.00	\$5,905.00	\$1,181.00	\$18,896.00	\$3,306.80	\$12,991.00
021	REMOVE (FIRE HYDRANT)	EA	1.00	\$700.00	\$700.00	\$5,000.00	\$4,200.00	\$3,030.00	\$3,200.00
022	REMOVE (CATCH BASIN)	EA	2.00	\$500.00	\$1,000.00	\$5,000.00	\$8,200.00	\$8,220.00	\$12,400.00
023	REMOVE BRICK PAVERS	SF	29,930.00	\$5.00	\$149,650.00	\$59,860.00	\$101,762.00	\$29,930.00	\$389,090.00
024	SUBGRADE PREPARATION	SY	7,918.00	\$8.00	\$63,344.00	\$205,868.00	\$126,688.00	\$303,259.40	\$237,540.00
025	AGGREGATE BASE COURSE, 12" THICK	SY	7,318.00	\$12.00	\$87,816.00	\$256,130.00	\$301,135.70	\$367,363.60	\$409,808.00
026	AGGREGATE BASE COURSE, 4" THICK	SY	455.00	\$15.00	\$6,825.00	\$15,925.00	\$12,285.00	\$25,798.50	\$7,280.00
027	REPAIR PORTLAND CEMENT CONCRETE PAVEMENT (PSS #5)	SF	1,319.00	\$12.00	\$15,828.00	\$50,122.00	\$68,588.00	\$44,186.50	\$71,226.00
028	BITUMINOUS TACK COAT	TN	24.00	\$900.00	\$21,600.00	\$36,000.00	\$31,584.00	\$66,720.00	\$43,200.00
029	ASPHALTIC CONCRETE SURFACE COURSE (2" OF A-12.5)	SY	71,125.00	\$14.00	\$995,750.00	\$1,066,875.00	\$1,717,668.75	\$1,664,325.00	\$1,493,625.00
030	ASPHALTIC CONCRETE BASE COURSE (4" OF A-19)	SY	7,317.00	\$17.00	\$124,389.00	\$299,997.00	\$428,044.50	\$310,240.80	\$387,801.00
031	ASPHALTIC CONCRETE SURFACE COURSE (3" OF A-12.5)	SY	231.00	\$24.00	\$5,544.00	\$20,328.00	\$13,398.00	\$31,185.00	\$18,711.00
032	PIPE, CORRUGATED METAL, SLOTTED, 15", COT DET. T-354	LF	30.00	\$200.00	\$6,000.00	\$16,500.00	\$54,000.00	\$17,220.00	\$21,300.00
033	PIPE, REINFORCED CONCRETE, CLASS V, 18"	LF	23.00	\$160.00	\$3,680.00	\$12,880.00	\$9,200.00	\$6,670.00	\$21,160.00
034	PIPE, REINFORCED CONCRETE, CLASS V, 24"	LF	36.00	\$175.00	\$6,300.00	\$21,060.00	\$12,060.00	\$8,028.00	\$24,480.00
035	CATCH BASIN, TYPE B, (MAG DET. 531)	EA	1.00	\$5,000.00	\$5,000.00	\$14,750.00	\$13,000.00	\$7,560.00	\$6,800.00
036	CATCH BASIN, TYPE C, (MAG DET. 532)	EA	1.00	\$6,000.00	\$6,000.00	\$12,500.00	\$14,000.00	\$10,240.00	\$9,100.00
037	MANHOLE (MAG DET. 520 & 522)	EA	1.00	\$7,500.00	\$7,500.00	\$24,000.00	\$13,000.00	\$13,200.00	\$11,600.00
038	RESET FRAME AND COVER FOR MANHOLE	EA	56.00	\$600.00	\$33,600.00	\$5,600.00	\$168,000.00	\$58,800.00	\$56,000.00
039	METAL PEDESTRIAN FENCE	LF	239.00	\$250.00	\$59,750.00	\$119,500.00	\$60,467.00	\$93,210.00	\$86,040.00
040	RELOCATE EXISTING SIGN	EA	8.00	\$150.00	\$1,200.00	\$3,720.00	\$2,032.00	\$6,960.00	\$4,480.00

Bid Tabulation Report



Line #	Description	UOM	Qty	Est. Unit Cost	Est. Total	Combs Construction Company, Incorporated	Granite Construction, Inc.	Action Direct, LLC dba Redpoint Contracting	Hunter Contracting, Co.
041	SIGN POST, 2", MAG DET. 131, TYPE C	LF	108.00	\$7.00	\$756.00	\$1,296.00	\$1,188.00	\$1,501.20	\$1,620.00
042	SIGN POST FOUNDATION, MAG DET. 131, TYPE C	EA	9.00	\$200.00	\$1,800.00	\$3,870.00	\$1,899.00	\$4,680.00	\$4,680.00
043	REGULATORY, WARNING, OR MARKER SIGN PANEL	SF	59.00	\$25.00	\$1,475.00	\$2,242.00	\$2,065.00	\$2,460.30	\$2,714.00
044	METAL HANDRAIL (MAG DETAIL 145, TYPE1)	LF	16.00	\$100.00	\$1,600.00	\$2,320.00	\$2,096.00	\$2,864.00	\$2,720.00
045	MAINTENANCE AND PROTECTION OF TRAFFIC	LS	1.00	\$720,000.00	\$720,000.00	\$1,539,000.00	\$278,000.00	\$938,900.00	\$1,271,000.00
046	WHITE THERMOPLASTIC TRAFFIC MARKINGS (4" EQUIVALENT)	LF	67,890.00	\$1.00	\$67,890.00	\$30,550.50	\$27,834.90	\$40,734.00	\$38,697.30
047	YELLOW THERMOPLASTIC TRAFFIC MARKINGS (4" EQUIVALENT)	LF	10,084.00	\$1.00	\$10,084.00	\$4,537.80	\$4,134.44	\$6,050.40	\$5,747.88
048	BIKE SYMBOL WITH ARROW (MIPPT OR THERMOPLASTIC)	EA	48.00	\$350.00	\$16,800.00	\$16,800.00	\$9,360.00	\$19,056.00	\$18,240.00
049	PAVEMENT MARKING SYMBOL (MIPPT OR THERMOPLASTIC)	EA	16.00	\$250.00	\$4,000.00	\$2,800.00	\$3,472.00	\$4,240.00	\$4,000.00
050	PAVEMENT MARKING FOR BIKE LANE (GREEN THERMOPLASTIC)	SF	4,426.00	\$5.00	\$22,130.00	\$39,834.00	\$35,850.60	\$54,439.80	\$52,226.80
051	CURB MARKING FOR RAISED MEDIAN BULL NOSE	EA	26.00	\$125.97	\$3,275.22	\$1,170.00	\$1,430.00	\$3,276.00	\$3,146.00
052	PAVEMENT MARKER, RAISED, TYPE BB, COS DET 2363	EA	15.00	\$30.00	\$450.00	\$225.00	\$165.00	\$198.00	\$183.00
053	PAVEMENT MARKER, RAISED, TYPE D	EA	357.00	\$4.00	\$1,428.00	\$1,428.00	\$1,267.35	\$1,499.40	\$1,428.00
054	PAVEMENT MARKER, RAISED, TYPE G	EA	730.00	\$4.00	\$2,920.00	\$2,920.00	\$2,591.50	\$3,066.00	\$2,920.00
055	PAVEMENT MARKER, RAISED, TYPE H	EA	204.00	\$4.00	\$816.00	\$816.00	\$724.20	\$856.80	\$795.60
056	40" LONG RAISED, PLASTIC CURB	EA	1,147.00	\$40.00	\$45,880.00	\$131,905.00	\$412,920.00	\$201,872.00	\$424,390.00
057	PERMANENT PAVEMENT MARKING (PAINTED) (WHITE)	LF	43,396.00	\$1.90	\$82,452.40	\$4,339.60	\$4,339.60	\$8,679.20	\$6,509.40
058	PERMANENT PAVEMENT MARKING (PAINTED) (YELLOW)	LF	10,084.00	\$1.90	\$19,159.60	\$1,008.40	\$1,008.40	\$2,016.80	\$1,512.60
059	TRAFFIC SIGNAL (COT A-POLE)	EA	3.00	\$20,000.00	\$60,000.00	\$66,000.00	\$16,500.00	\$18,900.00	\$75,000.00
060	TRAFFIC SIGNAL (COT Q-POLE)	EA	1.00	\$50,000.00	\$50,000.00	\$65,000.00	\$170,000.00	\$194,700.00	\$72,000.00
061	PEDESTRIAN PUSH BUTTON POLE	EA	26.00	\$1,100.00	\$28,600.00	\$53,300.00	\$41,600.00	\$46,800.00	\$65,000.00
062	TRAFFIC SIGNAL FOUNDATION (COT A-POLE)	EA	3.00	\$3,000.00	\$9,000.00	\$30,000.00	\$12,900.00	\$14,700.00	\$39,000.00
063	TRAFFIC SIGNAL FOUNDATION (COT Q-POLE)	EA	2.00	\$25,000.00	\$50,000.00	\$48,000.00	\$38,800.00	\$44,400.00	\$58,000.00
064	PEDESTRIAN PUSH BUTTON POST FOUNDATION	EA	26.00	\$1,100.00	\$28,600.00	\$26,000.00	\$36,400.00	\$41,080.00	\$28,600.00

Bid Tabulation Report



Line #	Description	UOM	Qty	Est. Unit Cost	Est. Total	Combs Construction Company, Incorporated	Granite Construction, Inc.	Action Direct, LLC dba Redpoint Contracting	Hunter Contracting, Co.
065	NEW ARCHITECTURAL STREET LIGHT (MAST POLE, LUMINAIRE & FOUNDATION) (COT DET. T-652)	EA	15.00	\$6,000.00	\$90,000.00	\$172,500.00	\$252,000.00	\$289,500.00	\$180,000.00
066	REMOVAL OF LIGHT POLES AND BASES	EA	19.00	\$500.00	\$9,500.00	\$21,945.00	\$79,800.00	\$37,620.00	\$110,200.00
067	ELECTRICAL CONDUIT (2 1/2") (PVC)	LF	2,520.00	\$35.00	\$88,200.00	\$176,400.00	\$131,040.00	\$148,680.00	\$221,760.00
068	ELECTRICAL CONDUIT (3") (PVC)	LF	520.00	\$40.00	\$20,800.00	\$48,360.00	\$27,040.00	\$30,680.00	\$57,200.00
069	PULL BOX (NO. 7)	EA	2.00	\$1,100.00	\$2,200.00	\$4,000.00	\$6,800.00	\$7,680.00	\$4,400.00
070	REMOVE PULL BOX	EA	3.00	\$600.00	\$1,800.00	\$750.00	\$1,065.00	\$1,230.00	\$252.00
071	REPLACE BROKEN PULL BOX LID	EA	1.00	\$500.00	\$500.00	\$400.00	\$1,300.00	\$1,450.00	\$420.00
072	ADJUST PULL BOX TO GRADE	EA	8.00	\$1,000.00	\$8,000.00	\$13,600.00	\$3,520.00	\$4,000.00	\$14,400.00
073	CONDUCTORS	LS	1.00	\$25,000.00	\$25,000.00	\$46,000.00	\$40,000.00	\$45,000.00	\$49,000.00
074	REMOVE AND REPLACE TRAFFIC SIGNAL FACE (PEDESTRIAN) (MAN/HAND)	EA	33.00	\$1,200.00	\$39,600.00	\$33,000.00	\$56,100.00	\$63,360.00	\$46,200.00
075	TRAFFIC SIGNAL FACE (PEDESTRIAN) (MAN/HAND)	EA	1.00	\$1,100.00	\$1,100.00	\$2,000.00	\$3,000.00	\$3,390.00	\$1,400.00
076	PEDESTRIAN PUSH BUTTON W/SIGN	EA	30.00	\$800.00	\$24,000.00	\$51,000.00	\$60,000.00	\$67,500.00	\$42,000.00
077	RELOCATE TRAFFIC SIGNAL (COT A-POLE)	EA	3.00	\$2,500.00	\$7,500.00	\$15,300.00	\$1,413.00	\$1,500.00	\$39,000.00
078	RELOCATE TRAFFIC SIGNAL (COT Q-POLE)	EA	2.00	\$4,000.00	\$8,000.00	\$42,000.00	\$4,200.00	\$4,800.00	\$46,000.00
079	RELOCATE EXISTING TRAFFIC SIGNAL EQUIPMENT (LUMINAIRE, VD, EVP, CCTV)	EA	1.00	\$15,000.00	\$15,000.00	\$11,800.00	\$5,300.00	\$6,100.00	\$17,000.00
080	LOOP DETECTOR FOR TRAFFIC SIGNALS (6' X 40')(QUAD)	EA	4.00	\$3,000.00	\$12,000.00	\$22,000.00	\$20,800.00	\$23,440.00	\$20,000.00
081	LOOP DETECTOR FOR TRAFFIC SIGNALS (6' x 40')	EA	8.00	\$2,000.00	\$16,000.00	\$41,600.00	\$41,600.00	\$46,880.00	\$40,000.00
082	TREE (36" BOX) (PISTACHE)	EA	10.00	\$1,000.00	\$10,000.00	\$9,000.00	\$8,200.00	\$10,600.00	\$10,000.00
083	TREE (MEXICAN FAN PALM) (10' HIGH)	EA	5.00	\$1,000.00	\$5,000.00	\$11,000.00	\$9,500.00	\$12,100.00	\$11,000.00
084	LANDSCAPE & IRRIGATION RESTORATION	LS	1.00	\$100,000.00	\$100,000.00	\$71,000.00	\$223,000.00	\$130,400.00	\$61,000.00
085	BACKFLOW PREVENTION UNIT (RELOCATE, DET. T-213)	EA	2.00	\$5,000.00	\$10,000.00	\$12,000.00	\$16,000.00	\$5,560.00	\$6,000.00
086	RELOCATE WATER METER	EA	4.00	\$700.00	\$2,800.00	\$20,000.00	\$38,800.00	\$11,120.00	\$5,200.00
087	RESET FRAME AND COVER FOR VALVE BOX	EA	69.00	\$425.00	\$29,325.00	\$55,200.00	\$144,900.00	\$42,021.00	\$57,270.00
088	FIRE HYDRANT	EA	1.00	\$4,000.00	\$4,000.00	\$12,000.00	\$18,000.00	\$7,150.00	\$16,000.00
089	RELOCATE FIRE HYDRANT	EA	3.00	\$3,000.00	\$9,000.00	\$30,000.00	\$27,000.00	\$8,340.00	\$33,000.00
090	REMOVE AND REPLACE UTILITY VAULT	EA	1.00	\$5,000.00	\$5,000.00	\$23,400.00	\$28,000.00	\$8,900.00	\$25,000.00
091	CONCRETE PIPE COLLAR (MAG DET. 505)	EA	1.00	\$1,800.00	\$1,800.00	\$7,400.00	\$3,100.00	\$1,350.00	\$3,300.00

Bid Tabulation Report



Line #	Description	UOM	Qty	Est. Unit Cost	Est. Total	Combs Construction Company, Incorporated	Granite Construction, Inc.	Action Direct, LLC dba Redpoint Contracting	Hunter Contracting, Co.
092	STORM WATER POLLUTION PREVENTION PLAN	AL	1.00	\$16,000.00	\$16,000.00	\$16,000.00	\$16,000.00	\$16,000.00	\$16,000.00
093	CONCRETE CURB AND GUTTER, TYPE A (MAG DET. 220)	LF	4,140.00	\$50.00	\$207,000.00	\$207,000.00	\$186,300.00	\$190,440.00	\$252,540.00
094	CONCRETE SINGLE CURB (MAG DET. 222, TYPE A)	LF	4,148.00	\$50.00	\$207,400.00	\$199,104.00	\$176,290.00	\$194,956.00	\$248,880.00
095	CONCRETE VALLEY GUTTER AND APRON	SF	1,046.00	\$10.00	\$10,460.00	\$25,104.00	\$50,208.00	\$23,012.00	\$28,242.00
096	CONCRETE SIDEWALK (MAG DET. 230)	SF	22,281.00	\$10.00	\$222,810.00	\$245,091.00	\$456,760.50	\$240,634.80	\$267,372.00
097	DIRECTIONAL CONCRETE SIDEWALK RAMP (MAG DET. 237-1)	EA	13.00	\$2,500.00	\$32,500.00	\$75,075.00	\$62,400.00	\$47,060.00	\$32,500.00
098	DIRECTIONAL CONCRETE SIDEWALK RAMP (SPECIAL DETAIL)	EA	30.00	\$2,500.00	\$75,000.00	\$123,000.00	\$186,000.00	\$108,600.00	\$105,000.00
099	CONCRETE SIDEWALK RAMP (DETECTABLE WARNING STRIP)	SF	28.00	\$75.00	\$2,100.00	\$2,520.00	\$1,064.00	\$11,228.00	\$1,596.00
100	CONCRETE DRIVEWAY (TEMPE DET. T-320)	SF	6,685.00	\$12.00	\$80,220.00	\$127,015.00	\$260,715.00	\$113,645.00	\$140,385.00
101	CONCRETE DRIVEWAY (MAG DET. 250)	SF	365.00	\$12.00	\$4,380.00	\$8,030.00	\$14,235.00	\$6,570.00	\$8,395.00
102	WING TYPE ALLEY ENTRANCE (MAG DET. 260)	SF	103.00	\$12.00	\$1,236.00	\$2,884.00	\$4,017.00	\$1,751.00	\$2,575.00
103	CONCRETE BUS SHELTER PAD (TEMPE DET. T-654)	SF	288.00	\$20.00	\$5,760.00	\$4,608.00	\$11,520.00	\$6,048.00	\$8,928.00
104	SURVEY MARKER, TYPE A (MAG DET. 120-1)	EA	12.00	\$648.50	\$7,782.00	\$12,000.00	\$30,000.00	\$3,756.00	\$13,200.00
105	RELOCATE BUSINESS SIGN & FLAG POLE	EA	1.00	\$8,000.00	\$8,000.00	\$10,000.00	\$9,500.00	\$4,530.00	\$11,000.00
106	BUS SHELTER (RELOCATE)	EA	2.00	\$4,000.00	\$8,000.00	\$11,000.00	\$46,000.00	\$7,980.00	\$17,200.00
107	BUS SHELTER (SMALL, COT DET. T-654, 2020 REVISION)	EA	3.00	\$20,000.00	\$60,000.00	\$21,000.00	\$150,000.00	\$46,800.00	\$150,000.00
108	RECONSTRUCT MASONRY BLOCK WALL	LF	15.00	\$100.00	\$1,500.00	\$22,500.00	\$16,500.00	\$17,400.00	\$10,950.00
Total:					\$5,434,899.69	\$8,044,692.10	\$8,243,471.00	\$8,399,282.50	\$9,622,530.68